TENDER INVITING AUTHORITY: JOINT MANAGER (ELECTRICAL DIVISION), THE ODISHA STATE POLICE HOUSING & WELFARE CORPORATION LTD, BHUBANESWAR

NAME OF THE WORK :-EXECUTION OF EXTERNAL ELECTRIFICATION WORK FOR POWER SUPPLY TO OUT POST BUILDING AT GUNDERPUR IN THE DIST. OF SAMBALPUR.

BID REF NO 09)/JM/ELECT	/OPHWC	/2020-21

Bidder	
Mama	

SCHEDULE OF WORKS

SI. No.	Description of work	Unit	Otv	Estimated Cost in Rs.		
51. NO.	Description of work		Qty.	RATE IN RS.	AMOUNT IN RS.	
1	11/.04 KV 25 KVA Transformer(Star-1,BIS/EEL-2)	No	1	63484.00	63484.00	
Α	TOTAL MATERIAL COST IN RS				63484.00	
В	Stock,storage and insurance (@3% on A)				1904.52	
С	TOTAL RS.				65388.52	
D	T&P @ 2% of C				1307.77	
Е	Contigency @ 3% of C				1961.66	
F	Transportation @ 7.5% of C+GST on Transportation cost				5786.88	
G	Erection charges @ 5% of C +GST on erection charges				3857.92	
	Total Rs.Part-A				78302.75	
1	Cost of 9 Mtr. Long 300 KG PSC Pole	No	5	3540.00	17700.00	
2	Cost of 8 Mtr. Long 200 KG PSC Pole	No	7	2360.00	16520.00	
Α	TOTAL MATERIAL COST IN RS				34220.00	
В	Stock, storage and insurance (@3% on A)				1026.60	
С	TOTAL RS.				35246.60	
D	T&P @ 2% of C				704.93	
E	Contigency @ 3% of C				1057.40	
F	Transportation @ 7.5% of C+GST on Transportation cost				3119.32	
G	Erection charges @ 20% of C +GST on erection charges				8318.20	
	Total Rs.Part-B				48446.45	
1	Cost of common materials for 11 KV Line with 55 sq. mm AAAC without pole	Km	0.2	232111.66		
2	Cost of common materials for 25 KVA S/S without pole & Transformer cost	No	1	113683.56		

	Cost of common material for LT Line				
3	with 35 sq. mm AB cable with out				
	pole.(30 Mtr. Span)	Km	0.2	382770.76	76554.15
Α	TOTAL MATERIAL COST IN RS				236660.04
В	Stock,storage and insurance (@3% on A)				7099.80
С	TOTAL RS.				243759.85
D	T&P @ 2% of C				4875.20
E	Contigency @ 3% of C				7312.80
	Transportation @ 7.5% of C+GST on				
F	Transportation cost				21572.75
	Erection charges @ 10% of C +GST on				20762.66
G	erection charges				28763.66
Н	Total Rs.Part-C				306284.24
1	Barbed wire fencing	No	1	17140.00	17140.00
2	Metal spreading	No	1	10000.00	10000.00
	Total Rs.Part-D				27140.00
	TOTAL MATERIAL COST IN RS.(Part-A+Part-				
Α	B+Part-C+Part-D)				460173.45
С	Total Estimated Cost in Figures				4,60,173.00
EXCESS	LESS (Please Tick)			%	
	Quoted Amount in Figure				
	Quoted Amount in words				

N:B- The Estimated cost is inclusive of GST.

Signature of Tenderer with seal

Sd/Asst. Project Manager[Elect.]

APM Elect. (Hqr.)

Sd/Joint Manager(Elect.)