THE ODISHA STATE POLICE HOUSING & WELFARE CORPORATION LTD. JANAPATH, BHOINAGAR, BHUBANESWAR - 22

[Electrical Division]

Ph: 0674-2541545, 2542921, Fax: 0674-2541543

E-mail:-pmelectricalophwc2021@gmail.com, Website: www.ophwc.nic.in

PRICE BID FOR THE WORK UNDER SL. NO:- 01 AS PER IFB

NAME OF THE WORK: EXECUTION OF EXTERNAL ELECTRIFICATION (UPGRADATION OF TRANSFORMER FROM 25 KVA TO 63 KVA) WORK FOR POWER SUPPLY TO 6-F TYPE QTRS. AT PAIKAMAL FIRE STATION IN THE DIST. OF BARGARH.

BID REF NO:- 52/PM/ELECT/OPHWC/2021-22

NAME &
ADDRESS
OF THE
FIRM

SCHEDULE OF WORKS

SI. No.	Description of work	Unit	Qty.	Estimated Cost in Rs.	
				RATE IN RS.	AMOUNT IN RS.
1	9 Mtr. Long 300 KG PSC pole	No	9	3540.00	31860.00
2	Upgradation of existing 25 KVA Transformer to 11/.04 KV 63 KVA S/S(Star-1,BIS/EEL-2)	No	1	102070.00	102070.00
3	Accessories for Plinth mounted ,11/0.4 KV 63 KVA S/S using 9 Mtr. Long PSC Pole with double disk arrengement with LT Distribution Box (2 Nos.) with MCCB arrangement, 5 Nos. of earthing ,3.5 core incomer conductor 20 Mtr. (without pole & Transformer)	No	1	215785.86	215785.86
4	LT extension of 3 Ph 50 sq. mm AB cable on 8 Mtr. Long PSc Pole	Km	0.2	407786.76	81557.35
А	TOTAL MATERIAL COST IN RS				431273.21
В	Stock,storage and insurance (@3% on A)				12938.20
С	TOTAL RS.				444211.41
D	T&P @ 2% of C				8884.23
E	Contigency @ 3% of C				13326.34
F	Transportation @ 7.5% of C				33315.86
G	Erection charges @ 5% on Joist Pole & DTR				5256.61
Н	Erection charges @ 20% on PSC Pole				6563.16
ı	Erection charges @ 10% on other materials				30626.35
	Total Rs.Part-A				542183.95
5	Plinth	No	1	15340.00	15340.00

6	Boundary wall alongwith gate provision and				
	metal spreading	No	1	32025.20	32025.20
	TOTAL MATERIAL COST IN RS.(Part-A+Part-				
	B)				589549.15
	Total Estimated Cost				589549.15
	Total Estimated Cost in Figures				5,89,549.00
EXCESS	LESS Please Tick)	%			
Quoted Amount in Figure					
	Quoted Amount in word				

N:B- The Estimated cost is exclusive of GST.

Signature of Tenderer with seal

Sd/-Asst. Project Manager (Elect) Sd/-Asst. Project Manager (Elect) (Hqr)

Sd/-Project Manager(Elect)